STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 17/ 06 I N SANTA BARBARA COUNTY | N GOLETA 10/ 18/ 06
CONTRACT NUMBER 05-0P1504 HOLLI STER AVENUE OVERCROSSI NG CONTRACT CODE 'D '
LOCATI ON 05- SB- 101- 26. 9/ 26. 9 54 CONTRACT | TEMS

SEI SM C RETRCFI T FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HA4S2 802, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 8 ENG NEERS EST 726, 757. 70 AMOUNT UNDER 64, 582. 70 PERCENT UNDER EST 8. 89
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 662, 175. 00 7 SPECI ALTY CONSTRUCTI ON | NC 805 543-1706 CC PREF CLAI MED
00619361
645 CLARI ON COURT FAX 805 543-1722
SAN LU S OBI SPO CA 93401
2 696, 234. 56 6 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENI CI A CA 94510
3 749, 678. 50 2 K L M CONSTRUCTI ON | NC 253 444-5168
00827005
1011 E MAIN STE 408 FAX 253 444-5168
PUYALLUP WA 98372
4 822, 040. 50 3 VWHI TAKER CONTRACTORS | NC 805 226-4020 CC PREF CLAI MED
00556738
2752 CONCRETE COURT FAX 805 226-4021
PASO ROBLES CA 93446
5 1, 020, 995. 00 8 R BURKE CCORPORATI ON 805 543-8568 CC PREF CLAI MED
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBI SPO CA 93406- 0957
6 1, 136, 843. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP

ORANGE CA 92868 PREFERENCE LIM TS



05- 0P1504
05- SB-101-2
10/ 17/ 06

1,188, 897. 00

1, 282, 902. 18

5

4

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

UNI ON ENG NEERI NG COVPANY | NC

P O BOX 1000
VENTURA CA 93002

Bl D245
PAGE 2
10/ 18/ 06

825 372-8000 SB PREF CLAI MED
00851187
FAX 925 372-8001 BID IS OVER SBP
PREFERENCE LIM TS

805 648-3373 CC PREF CLAI MED
00212942
FAX 805 648-6634



05- 0P1504
05- SB-101-2
10/ 17/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 18/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACACI A ERCSI ON CONTRCL
604 S SAN MARCOS RD
SANTA BARBARA CA 93111

CENTRAL COAST FENCE
540 S 4TH STREET
GROVER BEACH CA 93433

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FI LLMORE CA 93016

VI STA STEEL
331 WLEWS ST
VENTURA CA 93001

| TEM5 28 THRU 31

| TEMS 46, 48, 50 AND 51 (PARTIAL)

I TEMS 8, 9, 11,

I TEMS 10, 16, 17, 25, 52 AND 53 (PARTIAL)

| TEM 41 (PARTI AL)

14, 44 AND 45 ( PARTI AL)



05- 0P1504
05- SB-101-2
10/ 17/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 18/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ALCORN FENCE COVPANY
SUN VALLEY CA

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM5 28 THRU 31

| TEMS 15, 46, 48, 50 AND 51

ITEMS 8 THRU 12, 14, 16, 17, 25, 44, 45, 52 AND 53

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
15135 SALT LAKE AVENUE
CI TY OF | NDUSTRY CA 91746

B C RI NCON CONSTRUCTI ON | NC
67 E LA LOVA AVENUE
SOM S CA 93066

PRO LI NE STRI PI NG | NC
1776 LI R O AVENUE
SATI COY CA 93004

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

TI TAN DVBE | NC
P O BOX 492336
REDDI NG CA 96049

| TEMS 46, 48, 50 AND 51

| TEMS 32 THRU 37

ITEMS 9 THRU 11, 16, 17, 25, 52 AND 53 ( PARTI AL)

I TEMS 8, 9 AND 12 (PARTI AL)

| TEM 2



05- 0P1504 Bl D245

05- SB-101-2 PAGE 5

10/ 17/ 06 10/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACE FENCE COVPANY ALTERNATE FLARED TERM NAL SYSTEM
CI TY OF | NDUSTRY CA

ACE FENCE COVPANY METAL BEAM GUARD RAIL, TRANSI TI ON RAI LI NG
CITY OF | NDUSTRY CA

K C | ENNVI RONVENTAL ERCSI ON CONTROL
SAN LU S OBI SPO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND OBJECT MARKERS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG AND PAVEMENT MARKI NG
1122 N AZUSA CANYON ROAD
VEEST COVI NA CA

VI STA STEEL BAR RElI NFORCI NG STEEL
6100 A FRANCI S BOTELLO ROAD
GOLETA CA 93117

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACACI A ERCSI ON CONTROL | NC ERCSI ON CONTRCL
SANTA BARBARA CA
ACE FENCE COVPANY VETAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE



05- 0P1504 Bl D245

05- SB-101-2 PAGE 6

10/ 17/ 06 10/ 18/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 SUDHAKAR COVPANY PAVEMENT MARKI NG
VEST COVI NA CA
VI STA STEEL COVPANY REI NFORCI NG STEEL
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C H P STEEL COVPANY I TEMS 41 AND 50 ( PARTI AL)
VENTURA CA
SUPER SEAL AND STRI PE | TEMS 10, 16, 17, 25, 52 AND 53 (PARTI AL)
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
GLOBAL ENVI RONVENT NETWORK | NC | TEM 2
FOUNTAI N VALLEY CA
GRANI TE CONSTRUCT! ON  COMPANY ASPHALT
SANTA BARBARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS TRAFFI C CONTRCL
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FILLMORE CA 93016
CONTI NUED ON NEXT PAGE



05- 0P1504 Bl D245
05- SB-101-2 PAGE 7
10/ 17/ 06 10/ 18/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 VI STA STEEL REBAR
GOLETA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ACACI A LANDSCAPE
SANTA BARBARA CA

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

C H P STEEL
VENTURA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY | NC
VEEST COVI NA CA

ERCSI ON CONTROL

METAL BEAM GUARD RAI L AND M SCELLANEQUS

REBAR

MARKI NG AND CONSTRUCTI ON AREA SI GNS

STRI PI NG



05- 0P1504 Bl D245

05- SB- 101- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 17/ 06 10/ 18/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 500. 00 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 810. 00 810. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 900. 00 1, 900. 00
5 074034 TEMPORARY COVER MR 1, 000 2. 90 2, 900. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 615. 00 2, 460. 00
7 074041 STREET SWEEPI NG LS LUMP SUM 7, 700. 00 7, 700. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 900. 00 3, 900. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 145. 00 11, 145. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,190 8. 90 10, 591. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 26 43. 00 1, 118. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 240. 00 8, 240. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 510 80. 00 40, 800. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 194. 00 5, 432. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 75 26.00 1, 950. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 600 8. 00 4, 800. 00
STRI PE
17 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 600 5. 00 3, 000. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 110 15. 00 1, 650. 00
19 150806 REMOVE Pl PE M 5 254. 00 1, 270. 00
20 150820 REMOVE | NLET EA 1 934. 00 934. 00
21 153221 REMOVE CONCRETE BARRI ER M 13 475. 00 6, 175. 00
22 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 110 83. 00 9, 130. 00
23 039632 REMOVE CRASH CUSHI ON ( SAND EA 12 56. 00 672. 00
FI LLED)
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 300. 00 1, 300. 00
25 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 970. 00 3, 970. 00
26 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 232 66. 00 15, 312. 00
27 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 168 76.00 12, 768. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 620 1. 00 620. 00
29 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 2 216. 00 432. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 16 271. 00 4,336.00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 47 2.00 94. 00
32 260201 CLASS 2 AGGREGATE BASE VB 110 207. 00 22, 770. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 96 216. 00 20, 736. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 70 120. 00 8, 400. 00

AREA)



05- 0P1504 Bl D245

05- SB-101-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
10/ 17/ 06 10/ 18/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4 415. 00 1, 660. 00
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 65 32.00 2, 080. 00
37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 491. 00 3, 928. 00
38 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 17 1, 145. 00 19, 465. 00
39 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 109 1, 084. 00 118, 156. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30 1,178.00 35, 340. 00
41 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DCE) KG 15, 858 4.50 71, 361. 00
42 650075 600 MM REI NFORCED CONCRETE PI PE M 5 585. 00 2,925.00
43 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 750 4.30 7,525. 00
44 820134 OBJECT MARKER ( TYPE P) EA 2 53. 00 106. 00
45 820151 OBJECT MARKER (TYPE L-1) EA 2 52. 00 104. 00
46 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 50 180. 00 9, 000. 00
47 833080 CONCRETE BARRI ER ( TYPE K) M 250 121. 00 30, 250. 00
48 (S) 039633 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 1 18, 970. 00 18, 970. 00
49 (S) 039634 CONCRETE BARRI ER END ANCHOR EA 1 4,540. 00 4, 540. 00
50 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 4, 880. 00 9, 760. 00
51 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 500. 00 7, 000. 00
52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 2.50 2, 000. 00
53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 7.00 1, 190. 00
54 999990 MOBI LI ZATI ON LS LUWVP SUM 95, 000. 00 95, 000. 00

TOTAL 662, 175. 00



| TEM
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05- 0P1504
05- SB-101-2
10/ 17/ 06

130800.

SUMMARY

300.
100.

75.
75.
2, 000.
2, 000.

OF

REMA/

218000.

NG BI DDERS
FOURTH

Bl D AMOUNT
650. 00 650
2,600. 00 2600
1, 146. 00 1146
4,129. 00 4129
4.80 4800
1, 875. 00 7500
1, 435.00 1435
5, 005. 00 5005
11, 700. 00 11700
7.75 9222
87. 00 2262
15, 000. 00 15000
140. 00 71400
166. 00 4648
35. 00 2625
3.25 1950
2.00 1200
20. 00 2200
420. 00 2100
2, 000. 00 2000
490. 00 6370
266. 00 29260
48. 00 576
1, 300. 00 1300
6, 500. 00 6500
109. 00 25288
139. 00 23352
1.30 806
260. 00 520
326. 00 5216
3.00 141.
195. 00 21450
253.00 24288
66. 00 4620
235.00 940.
39. 00 2535
26. 00 208
1, 645. 00 27965.
1,587.00 172983.

Bl D245
PAGE 1
10/ 18/

2, 600. 00
2,200. 00

0
06

239800.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

54
TOT

05- 0P1504
05- SB-101-2
10/ 17/ 06

696, 234. 56

SUMMARY

OF

REMA

749, 678. 50

FOURTH

Bl D AMOUNT
1, 341.00 40230
5.00 79290
508. 00 2540
4.50 7875
130. 00 260
52. 00 104
204. 00 10200
216. 00 54000
30, 550. 00 30550
7, 800. 00 7800
7,728.00 15456
5, 330. 00 10660
2.60 2080
6. 50 1105
52, 000. 00 52000
822, 040. 50

Bl D245
PAGE 11
10/ 18/ 06
FI FTH
BI D AMOUNT
1, 300. 00 39000
6. 00 95148
1, 200. 00 6000
15. 00 26250
100. 00 200
60. 00 120
220.00 11000
160. 00 40000
24, 000. 00 24000
4,400. 00 4400
10, 000. 00 20000.
4,800. 00 9600
4.00 3200.
6. 00 1020.
35, 000. 00 35000
1, 020, 995. 00



05- 0P1504 Bl D245

05- SB-101-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 17/ 06 10/ 18/ 06
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 500. 00 500. 00 5, 000. 00 5000. 00 4,978. 00 4978. 00

2 2,500. 00 2500. 00 1, 000. 00 1000. 00 2,981. 00 2981. 00

3 3, 500. 00 3500. 00 2, 000. 00 2000. 00 27,987. 00 27987. 00

4 1, 000. 00 1000. 00 4,500. 00 4500. 00 4,921.00 4921. 00

5 5.00 5000. 00 5. 00 5000. 00 22.00 22000. 00

6 250. 00 1000. 00 500. 00 2000. 00 3,377.00 13508. 00

7 1, 500. 00 1500. 00 5, 500. 00 5500. 00 84, 509. 00 84509. 00

8 29, 500. 00 29500. 00 6, 000. 00 6000. 00 4,123.00 4123. 00

9 89, 500. 00 89500. 00 45, 000. 00 45000. 00 146, 618. 00 146618. 00
10 10. 00 11900. 00 9. 00 10710. 00 6. 00 7140. 00
11 50. 00 1300. 00 45. 00 1170. 00 34. 00 884. 00
12 9, 500. 00 9500. 00 35, 000. 00 35000. 00 23, 248. 00 23248. 00
13 100. 00 51000. 00 155. 00 79050. 00 128. 00 65280. 00
14 700. 00 19600. 00 400. 00 11200. 00 204. 00 5712. 00
15 65. 00 4875. 00 110. 00 8250. 00 65. 00 4875. 00
16 10. 00 6000. 00 8. 00 4800. 00 2.83 1698. 00
17 6. 00 3600. 00 5. 00 3000. 00 1.70 1020. 00
18 50. 00 5500. 00 15. 00 1650. 00 53. 00 5830. 00
19 100. 00 500. 00 555. 00 2775. 00 370. 00 1850. 00
20 900. 00 900. 00 7, 500. 00 7500. 00 1, 849. 00 1849. 00
21 200. 00 2600. 00 700. 00 9100. 00 355. 00 4615. 00
22 100. 00 11000. 00 225. 00 24750. 00 86. 00 9460. 00
23 100. 00 1200. 00 300. 00 3600. 00 148. 00 1776. 00
24 1, 300. 00 1300. 00 7, 500. 00 7500. 00 2,478. 00 2478. 00
25 5, 500. 00 5500. 00 3, 000. 00 3000. 00 5, 657. 00 5657. 00
26 140. 00 32480. 00 275. 00 63800. 00 385. 00 89320. 00
27 165. 00 27720. 00 155. 00 26040. 00 554. 00 93072. 00
28 10. 00 6200. 00 2.00 1240. 00 1.00 620. 00
29 200. 00 400. 00 220. 00 440. 00 227.00 454, 00
30 150. 00 2400. 00 275. 00 4400. 00 284. 00 4544. 00
31 20. 00 940. 00 5. 00 235.00 2.00 94. 00
32 175. 00 19250. 00 155. 00 17050. 00 197. 00 21670. 00
33 250. 00 24000. 00 250. 00 24000. 00 212.00 20352. 00
34 100. 00 7000. 00 110. 00 7700. 00 103. 00 7210. 00
35 50. 00 200. 00 25. 00 100. 00 57. 00 228.00
36 50. 00 3250. 00 25. 00 1625. 00 57. 00 3705. 00
37 50. 00 400. 00 25. 00 200. 00 57. 00 456. 00
38 750. 00 12750. 00 1, 800. 00 30600. 00 1, 643. 00 27931. 00
39 3, 050. 00 332450. 00 3, 000. 00 327000. 00 1, 643. 00 179087. 00




05- 0P1504 Bl D245

05- SB-101-2 SUMMARY OF REMAI NI NG BI DDERS PACE 13
10/ 17/ 06 10/ 18/ 06
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 1, 300. 00 39000. 00 1, 700. 00 51000. 00 1, 640. 00 49200. 00
41 6. 00 95148. 00 4.00 63432. 00 4.71 74691. 18
42 350. 00 1750. 00 700. 00 3500. 00 1, 281.00 6405. 00
43 15. 00 26250. 00 8.00 14000. 00 11.00 19250. 00
44 50. 00 100. 00 100. 00 200. 00 96. 00 192. 00
45 100. 00 200. 00 100. 00 200. 00 40. 00 80. 00
46 250. 00 12500. 00 185. 00 9250. 00 201. 00 10050. 00
47 225.00 56250. 00 350. 00 87500. 00 128. 00 32000. 00
48 31, 500. 00 31500. 00 25, 000. 00 25000. 00 23, 823. 00 23823. 00
49 4,500. 00 4500. 00 2,600. 00 2600. 00 5, 759. 00 5759. 00
50 4,700. 00 9400. 00 7,500. 00 15000. 00 5,170. 00 10340. 00
51 3, 300. 00 6600. 00 5, 000. 00 10000. 00 4, 469. 00 8938. 00
52 3.00 2400. 00 9. 00 7200. 00 2.00 1600. 00
53 9.00 1530. 00 9.00 1530. 00 6. 00 1020. 00
54 110, 000. 00 110000. 00 105, 000. 00 105000. 00 135, 814. 00 135814. 00

TOT 1, 136, 843. 00 1,188, 897. 00 1, 282, 902. 18



